## Estimate



#### From:

#### Kent Handyman Service

Website : www.kenthandymanservice.co.uk Email : info@kenthandymanservice.co.uk Tel : 07544 792604 Company Number 10134263 Waste Carrier License – CBDU208239

Total	£5,970.00
Valid Until	05/08/2018
Estimate Date	06/07/2018
Estimate Number	KHS-0470

### To:

Emma Thomas 373 Middle Deal Road Deal CT14 9SN 07851169410 88thomasemma@gmail.com

Hrs/Qty	Service	Rate/Price	Adjust	Sub Total
1	Walls Remove stud wall that contains light switch and fan isolator Rebuild stud wall once floor joist have been replaced	£675.00	0%	£675.00
1	Floor Joist Supply and replace 3 floor joist beneath bathroom floor Replace damaged floor boards	£775.00	0%	£775.00
1	Bathroom Suite Remove old bathroom suite to include , Bath Tub, Toilet and sink. Supply and install new 3 piece bathroom suite to include chrome taps. This price is for suite to remain in current situ location,	£875.00	0%	£875.00

Website : www.KentHandymanService.co.uk | Email : info@kenthandymanservice.co.uk | Holly End, The Street, Worth, Kent, CT14 0DF | Company Number 10134263

## Estimate

# Kent Handyman Service

www.KentHandymanService.co.uk

Hrs/Qty	Service	Rate/Price	Adjust	Sub Total
1	Walls and ceiling Remove all existing wall tiles Skim all walls and ceiling Supply and install new tiles just around bath tub area. Paint all walls, ceiling and woodwork	£1,635.00	0%	£1,635.00
1	Shower Supply and install new thermostat shower riser and rose	£665.00	0%	£665.00
1	Boiler Pipework Box in boiler pipework	£245.00	0%	£245.00
1	Flooring Supply and install new bathroom floor tiles approx 4 sqm	£575.00	0%	£575.00
1	Rubbish Remove and dispose of all rubbish	£125.00	0%	£125.00
1	Bathroom Suite Supply new 3 piece bathroom suite, Bath tub, Sink and toilet	£400.00	0.00%	£400.00

Total	£5,970.00
VAT	£0.00
Sub Total	£5,970.00

Please read attached T&C's or visit our website

Website : www.KentHandymanService.co.uk | Email : info@kenthandymanservice.co.uk | Holly End, The Street, Worth, Kent, CT14 0DF | Company Number 10134263